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THE HASHMITE KINGDOM OF JORDAN
SAMRA ELECTRIC POWER COMPANY



TENDER NO.    56 / 2026




PART (1)


 INSURANCE COVERS FOR ASSETS OF
SAMRA ELECTRIC POWER COMPANY   
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Annex D-1
DESCRIPTION OF ASSETS


1. Samra Power Station:

Location of Station: The Station is located 10 Kilometers northeast Zarqa city and 4 Kilometers northeast Al Hussein Thermal Power Generating and Jordanian Petroleum Refinery on area for around 300,000 Square meters.
The station consists of Three Phases as follows:

· Phase I :
This Phase consists of Two Gas Turbines (GT1 & GT2) and one Steam Turbine (S T 1) with capacity of 100 MW for each unit. In addition to Two Heat Recovery Steam Generators (HRSG) along with the Fogging system and  ancillary systems to form a combined cycle basis. Noting that the generated power of the Steam Turbine equals 50% of the total generated power from each Gas Turbine.

· Phase II :
This Phase consists of Two Gas Turbines (GT3 & GT4) and one Steam Turbine (ST2) with capacity of 100 MW for each unit. In addition to Two Heat Recovery Steam Generators (HRSG) along with the Fogging system and   ancillary systems to form a combined cycle basis. Noting that the generated power of the Steam Turbine equals 50% of the total generated power from each Gas Turbine.

·   Phase III :
This Phase consists of Two Gas Turbines (GT5 & GT6) with capacity of 142 MW for each Gas unit and one Steam Turbine ST3 with capacity of 143 MW. In addition to Two Heat Recovery Steam Generators (HRSG) along with the Fogging system and   ancillary systems to form a combined cycle basis. Noting that the generated power of the Steam Turbine equals 50% of the total generated power from each Gas Turbine.
· Phase IV: 
This Phase consists of one Gas Turbine (GT7) with capacity of 145 MW and one Steam Turbine ST4 with capacity of  66.4 MW In addition to one Heat Recovery Steam Generators (HRSG) along with the Fogging system and  ancillary systems to form a combined cycle basis. 




2. Headquarter Offices:

THE COMPANY Headquarter offices located in Amman Um – Alsummaq in area No. 2018, plot No. 9 with a total occupied area of 4286 Square Meter and consist of following:
· Six Flours.
· Water Tanks.
· Warehouse.
· Furniture and decorations.
· Office equipment’s.
· General services.
























Annex E-1
  Samra Power Station and  Headquarter 
SPECIAL CONDITIONS (PROPERTY INSURANCE COVER):

1. COVER  : A-  Property All Risks including Machinery Breakdown – Station .
                       Sum Insured : 903,406,533 million  JOD
                      Loss Limit    : 180 million JOD    
    
                      B- Property All Risks – Headquarter.
                             Sum Insured : 2.419 million  JOD


2. PERIOD :	12 months as from 1st Aug 2026 till 31th Jul 2027

3.  Fire including but not limited to Smoke and Fire occasioned by:-
i. Self ignition
ii.	  Over Running
iii. Excessive Pressure
iv. Short Circuiting
v. Self Heating
vi. Leakage of Electricity
vii. Flashover and Over voltage
viii. Scorch Soot

4. Lightning (Direct or indirect).

5. Explosion, implosion and explosion of boilers including damage to Boiler itself, boiler explosion including fuel and gas explosion.

6. Storm, Tempest, Windstorm, Hailstorm, Snow, Sandstorm, Thunder storm, Typhoon, Hurricane, Tornado, Cyclone, Flood, Earthquake, Subsidence, or land Slip, Ground Heave and Volcanic Action, Rainwater damage , and Inundation, and any other Atmospheric Disturbances.

7. Glass Breakage.

8. Aircraft (Military & Civil) and other aerial devices or articles dropped there from.

9. Impact by any vehicle (Including those belonging to the insured) or animals.

10. Water including bursting of pipes, breaking or overflowing of' water tanks, apparatus', sprinklers installations or pipes and apparatus leakage.

11.  Sprinklers and fuel pipes leakage as well as steam leakage.

12.  Strikes, Riots and Civil Commotions (SRCC). 



13.  Malicious Damage following Strikes, Riots and Civil Commotions (SRCC).


14.  Theft, burglary following violent forcible entry/ exit.

15. Business Interruption following Property All risks and Machinery Breakdown covering loss of profit, additional expenses to reduce loss and fixed expenses.

16.  Public Authorities Clause.

17. Engineers, Consultants and Re-design Expenses limit JOD 250,000 each and  every loss

18. Fire Fighting Brigade and Extinguishing expenses limit JOD 100,000.- each and every, loss.

19.   Re-entry of Computer Programs expenses.

20.  Expediting expenses, freight expenses and overtime expenses - limit JOD 500,000 each and every loss,

21.  Airfreight - Separate limit JOD 500,000 each and every loss. 

22.  72 Consecutive Hours Clause.

23.  Errors and Omissions Clause.

24.  Insuring Clause - on sudden accidental physical loss or damage basis.

25.  Reinstatement clause (new for old).

26.  85% Condition of Average.

27.  Removal of Debris limits JOD 500,000.

28.  Cover extended to include minor Repair and Maintenance clause.

29. Three months extension upon insured's request at prorata additional premium at same terms, conditions.

30.  Loss adjuster - to be agreed by both parties.



31.  Cancellation Clause (30 days) if requested by the Insured

32.  Cancellation Clause (90 days) if requested by the Insurer.

33. Claims to be paid within (30) days after all supporting documents, Claims requirement are submitted and met by insured and after agreement on claim settlement amount by both parties is reached.

34.  Automatic Reinstatement of Sum Insured subject to pro-rata additional premium.

35. Capital Addition Clause - limit 10% of Total Sum Insured without additional premium . 

36. Customer Extension Clause following Property Damage and/or Machinery Breakdown sublimit of JOD 5 Million. 

37.  Named customer is National Electric Power Company (NEPCO).

38.  Claims Preparation Clause – Limit JOD100,000 A.O.O & in the aggregate.

39. Waiver of subrogation against the contractors and / or subcontractors and / or engineers in respect of there on side only .

40. Expansion works are going on in the station for a project to be noted and agreed by the bidder:

41. All values including the station value represent the replacement value (New for Old) and based on evaluation process conducted by specialized international house of assets evaluation in the power industry.

42.   Waiver of Subrogation against National Electric Power Company (NEPCO)

43.  The insurer and /or leader of  insurance is committed to provide THE COMPANY with a full copy of  Insurance Survey Report For SEPCO  Assets in addition to the recommendations if the survey .

44.  Breakdown of Sums Insured and Detailed Business Interruption are attached in the  Tender. Since the cover of Property All Risks including Machinery Breakdown and Business Interruption with Loss Limit JOD 180 Million .

45. Discount  on Long Term Agreement .

46. No Claims rebate or Bounce .







47. A cut - through clause : The policy allow The company to have the rights under the agreement cut- through clauses where the  insurer company becomes insolvent or are otherwise prevented from meeting their obligations .



48. Paid Loss Records (Under Property All Risks including Machinery Breakdown Policy) : 

	No.
	Loss Details
	Date of Loss
	Status
	Amount (JOD)

	1
	GT 3 - Bushing Explosion on High Voltage Red Phase.
	10 Dec 2009
	Paid
	50,000

	2
	GT 1 - Main Transformer incident.
	23 Dec 2010
	Paid
	350,000

	3
	GT 4 - Incident on Third Stage Bucket.
	29 Aug 2011
	Paid
	2,070,000

	4
	2012 – 2026
	clean







	

































	Breakdown of Sums Insured 
& Headquarter













































Breakdown  of Sum Insured

	AREA
	PHASE
	MAKE
	MODEL
	DESCRIPTION
	CAPACITY
	IC
	IC

	
	
	
	
	
	
	US$
	JOD

	GT1
	Phase 1
	 
	 
	GT1, Comprising:
	 
	62,000,000
	44,020,000

	 
	 
	GENERAL ELECTRIC
	F9E
	gas turbine
	100MW
	incl
	incl

	 
	 
	GENERAL ELECTRIC
	9A5
	generator
	140 MVA
	incl
	incl

	 
	 
	AREVA
	 
	main transformer
	135 MVA
	incl
	incl

	 
	 
	AREVA
	 
	auxiliary transformer
	30MVA
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	
	
	
	
	Fogging system 
	
	incl
	incl

	TOTAL - GT1
	 
	 
	 
	 
	 
	62,000,000
	44,020,000



	HRSG1
	Phase 1
	 
	 
	HRSG Plant GT1, Comprising:
	175 tph
	18000000
	12780000

	 
	 
	 
	 
	Bypass stack and silencer
	 
	incl
	incl

	 
	 
	 
	 
	Heat recovery steam generator boiler
	 
	incl
	incl

	 
	 
	 
	 
	HRSG exhaust stack
	 
	incl
	incl

	 
	 
	 
	 
	Supporting steel structures, access platforms and steps
	 
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	TOTAL - HRSG1
	
	
	
	
	
	18000000
	12780000



	GT2
	Phase 1
	 
	 
	GT2, Comprising:
	 
	62,000,000
	44,020,000

	 
	 
	GENERAL ELECTRIC
	F9E
	gas turbine generator
	100MW
	incl
	incl

	 
	 
	GENERAL ELECTRIC
	9A5
	generator
	140 MVA
	incl
	incl

	 
	 
	AREVA
	 
	main transformer
	135MVA
	incl
	incl

	 
	 
	AREVA
	 
	auxiliary transformer
	30MVA
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	
	
	
	
	Fogging system 
	
	incl
	incl

	TOTAL - GT2
	 
	 
	 
	 
	 
	62,000,000
	44,020,000




	HRSG2
	Phase 1
	 
	 
	HRSG Plant GT2, Comprising:
	175 tph
	18,000,000
	12,780,000

	 
	 
	 
	 
	Bypass stack and silencer
	 
	incl
	incl

	 
	 
	 
	 
	Heat recovery steam generator boiler
	 
	incl
	incl

	 
	 
	 
	 
	HRSG exhaust stack
	 
	incl
	incl

	 
	 
	 
	 
	Supporting steel structures, access platforms and steps
	 
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	TOTAL - HRSG2
	 
	 
	 
	 
	 
	18,000,000
	12,780,000



	ST1
	Phase 1
	 
	 
	ST1, Comprising:
	 
	60,000,000
	42,600,000

	 
	 
	FUJI
	 
	steam turbine 
	100MW
	incl
	incl

	 
	 
	FUJI
	GTLRI 544/62-2
	generator
	133.33 MVA
	incl
	incl

	 
	 
	AREVA
	 
	main transformer
	165MVA
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	TOTAL - ST1
	 
	 
	 
	 
	 
	60,000,000
	42,600,000














	ANCILLARY PLANT - 
PHASE 1
	Phase 1
	 
	 
	Phase 1 ancillary plant & equipment, comprising :-
	 
	47,000,000
	33,370,000

	 
	 
	 
	 
	air cooled condenser
	 
	incl
	incl

	 
	 
	 
	 
	make-up water treatment plant
	 
	incl
	incl

	 
	 
	 
	 
	heater & filter/turbine gas regulating system
	 
	incl
	incl

	 
	 
	 
	 
	fuel unloading pump house
	 
	incl
	incl

	 
	 
	 
	 
	tank farm
	 
	incl
	incl

	 
	 
	 
	 
	tank farm pump house
	 
	incl
	incl

	 
	 
	 
	 
	foam tank house
	 
	incl
	incl

	 
	 
	 
	 
	water treatment plant
	 
	incl
	incl

	 
	 
	 
	 
	waste water treatment plant
	 
	incl
	incl

	 
	 
	 
	 
	warehouse/workshop contents
	 
	incl
	incl

	ANCILLARY PLANT - PHASE 1
	 
	 
	 
	 
	 
	47,000,000
	33,370,000

	GRAND TOTAL OF PHASE 1
	 
	267,000,000
	189,570,000

	 
	 
	 
	 
	 
	 
	 
	 

	GT3
	Phase 2
	 
	 
	GT3, Comprising:
	 
	62,000,000
	44,020,000

	 
	 
	GENERAL ELECTRIC
	F9E
	gas turbine 
	100 MW
	incl
	incl

	 
	 
	GENERAL ELECTRIC
	9A5
	generator
	141 MVA
	incl
	incl

	 
	 
	KONCAR
	 
	main transformer
	150 MVA
	incl
	incl

	 
	 
	AREVA
	 
	auxiliary transformer
	30 MVA
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	
	
	
	
	Fogging system 
	
	incl
	incl

	TOTAL - GT3
	 
	 
	 
	 
	 
	62,000,000
	44,020,000









	HRSG3
	Phase 2
	 
	 
	HRSG Plant GT3, Comprising:
	175 tph
	18,000,000
	12,780,000

	 
	 
	 
	 
	Bypass stack and silencer
	 
	incl
	incl

	 
	 
	 
	 
	Heat recovery steam generator boiler
	 
	incl
	incl

	 
	 
	 
	 
	HRSG exhaust stack
	 
	incl
	incl

	 
	 
	 
	 
	Supporting steel structures, access platforms and steps
	 
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	TOTAL - HRSG3
	 
	 
	 
	 
	 
	18,000,000
	12,780,000

	 
	 
	 
	 
	 
	 
	 
	 

	GT4
	Phase 2
	 
	 
	GT4, Comprising:
	 
	62,000,000
	44,020,000

	 
	 
	GENERAL ELECTRIC
	F9E
	gas turbine 
	100 MW
	incl
	incl

	 
	 
	GENERAL ELECTRIC
	9A5
	generator
	141 MVA
	incl
	incl

	 
	 
	KONCAR
	 
	main transformer
	150 MVA
	incl
	incl

	 
	 
	AREVA
	 
	auxiliary transformer
	30 MVA
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	
	
	
	
	Fogging system 
	
	incl
	incl

	TOTAL - GT4
	 
	 
	 
	 
	 
	62,000,000
	44,020,000

	 
	 
	 
	 
	 
	 
	 
	 

	HRSG4
	Phase 2
	 
	 
	HRSG Plant GT4, Comprising:
	175 tph
	18,000,000
	12,780,000

	 
	 
	 
	 
	Bypass stack and silencer
	 
	incl
	incl

	 
	 
	 
	 
	Heat recovery steam generator boiler
	 
	incl
	incl

	 
	 
	 
	 
	HRSG exhaust stack
	 
	incl
	incl

	 
	 
	 
	 
	Supporting steel structures, access platforms and steps
	 
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	TOTAL - HRSG4
	 
	 
	 
	 
	 
	18,000,000
	12,780,000



	ST2
	Phase 2
	 
	 
	ST2, Comprising:
	 
	60,000,000
	42,600,000

	 
	 
	DONGFANG
	 
	steam turbine 
	100 MW
	incl
	incl

	 
	 
	HARBIN (HEC)
	QF-108-2
	generator
	108 MW
	incl
	incl

	 
	 
	TBEA
	 
	main transformer
	135 MVA
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	TOTAL - ST2
	 
	60,000,000
	42,600,000

	 
	 
	
	 
	 
	 
	 
	 

	ANCILLARY PLANT - 
PHASE 2
	Phase 2
	 
	 
	Phase 2 ancillary equipment, comprising :-
	 
	24,600,000
	17,466,000

	 
	 
	 
	 
	air cooled condenser
	 
	incl
	incl

	 
	 
	 
	 
	make-up water treatment plant
	 
	incl
	incl

	 
	 
	 
	 
	heater & filter/turbine gas regulating system
	 
	incl
	incl

	 
	 
	 
	 
	black start generator facility
	 
	incl
	incl

	 
	 
	 
	 
	electrical workshop
	 
	incl
	incl

	ANCILLARY PLANT - PHASE 2
	 
	 
	 
	 
	 
	24,600,000
	17,466,000

	GRAND TOTAL OF PHASE 2
	 
	 
	 
	 
	 
	244,600,000
	173,666,000

	 
	 
	 
	 
	 
	 
	 
	 

	GT5
	Phase 3
	 
	 
	GT5, Comprising:
	 
	88,000,000
	62,480,000

	 
	 
	ALSTOM
	13 E2
	gas turbine 
	142.5 MW
	incl
	incl

	 
	 
	ALSTOM
	50WY21Z-095
	generator
	215 MVA
	incl
	incl

	 
	 
	HYUNDAI
	 
	main transformer
	185 MVA
	incl
	incl

	 
	 
	HOYOSUNG
	 
	auxiliary transformer
	30 MVA
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	
	
	
	
	Fogging system 
	
	incl
	incl

	TOTAL - GT5
	 
	88,000,000
	62,480,000




	GT6
	Phase 3
	 
	 
	GT6, Comprising:
	 
	88,000,000
	62,480,000

	 
	 
	ALSTOM
	13 E2
	gas turbine 
	142.5MW
	incl
	incl

	 
	 
	ALSTOM
	50WY21Z-095
	generator
	215 MVA
	 
	incl

	 
	 
	HYUNDAI
	 
	main transformer
	185 MVA
	incl
	incl

	 
	 
	HOYOSUNG
	 
	auxiliary transformer
	30 MVA
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	
	
	
	
	Fogging system 
	
	incl
	incl

	TOTAL - GT6
	 
	88,000,000
	62,480,000

	 
	 
	 
	 
	 
	 
	 
	 

	ST3
	Phase 3
	 
	 
	ST, Comprising:
	 
	166,500,000
	118,215,000

	 
	 
	ALSTOM
	 
	steam turbine 
	140 MW
	incl
	incl

	 
	 
	ALSTOM/2013
	50WY21Z-095
	generator
	215 MVA
	incl
	incl

	 
	 
	 
	 
	main transformer
	 
	incl
	incl

	 
	 
	 
	 
	ancillary equipment
	 
	incl
	incl

	 
	 
	 
	 
	piping, electrics, instrumentation & controls
	 
	incl
	incl

	 
	 
	 
	 
	design & engineering
	 
	incl
	incl

	TOTAL - ST3
	 
	166,500,000
	118,215,000

	 
	 
	 
	 
	 
	 
	 
	 

	ANCILLARY PLANT - 
PHASE 3
	Phase 3
	 
	 
	Phase 3 ancillary equipment, comprising :-
	 
	8,300,000
	5,893,000

	 
	 
	 
	 
	heater & filter/turbine gas regulating system
	 
	incl
	incl

	 
	 
	 
	 
	tank farm
	 
	incl
	incl

	 
	 
	 
	 
	tank farm pump house
	 
	incl
	incl

	ANCILLARY PLANT - PHASE 3
	 
	8,300,000
	5,893,000

	GRAND TOTAL OF PHASE 3
	 
	350,800,000
	249,068,000
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New & Used Spare Parts  Warehouses 47,521,127 33,740,000

Diesel Oil  Oil Tanks 17,213,406 12,221,518

64,734,532 45,961,518

1,145,643,004 813,406,533

Net Profit 35,915,493 25,500,000

Fixed Expenses 90,845,070 64,500,000

126,760,563 90,000,000

1,272,403,568 903,406,533

254,000,000 180,000,000

Buildings & Constructions 

1,675,180

Communications Instruments 

30,000

Electrical & Electronic Machine

8,000

Medical Equipments

11,000

Computers & Servers

300,000

Prefabricated  Buildings

2,000

Tools A & Instruments

2,000

Stationary

36,000

Furnitures

200,000

2,264,180

154,820

2,419,000

Total of Head Quarter Office

PLATE GLASS

Grand Total of Head Quarter Office

EML FOR PROPERTY COVER 

Head Quarter Office



Very Important Note: The insurance 

cover for Head Quarter Offices is to 

be issued sperately from the Station 

Insurance Cover but at the same 

terms of Property All Risks policy for 

property Damage only.



GRAND TOTAL OF SAMRA STATION

Business Interruption For for one year

Total Business Interruption

GRAND TOTAL SUM INSURED

GRAND TOTAL FOR ALL ITEMS
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 GT7 Phase4

Fast Track gas turbine installation, 

comprising :-

90,000,000 63,900,000

ALSTOM

13E2 

FM

gas turbine generator

145 MW

incl incl

ALSTOM main transformer incl incl

concrete firewall incl incl

auxiliary transformer incl incl

ancillary equipment incl incl

piping, electrics, instrumentation & 

controls

incl incl

design & engineering incl incl

gas regulating system incl incl

fogging system

incl incl

90,000,000 63,900,000

ST4 Phase 4 ST, Comprising: 86,258,472 61,243,515

DUSAN steam turbine 

70 MW

incl incl

SKODA

DST-

S10

generator incl incl

main transformer incl incl

ancillary equipment incl incl

piping, electrics, instrumentation & 

controls

incl incl

design & engineering incl incl

Civil works

86,258,472 61,243,515

176,258,472 125,143,515

THROUGHOUT SITE Throughout Items throughout site, comprising :-

THROUGHOUT SITE Throughout main electrical installation 2,500,000 1,775,000

THROUGHOUT SITE Throughout service piping installation 250,000 177,500

THROUGHOUT SITE Throughout mobile plant & vehicles 800,000 568,000

THROUGHOUT SITE Throughout laboratory & office contents 800,000 568,000

THROUGHOUT SITE Throughout IT, communications & office equipment 250,000 177,500

THROUGHOUT SITE Throughout Auxiliaries 23,870,000 16,947,700

28,470,000 20,213,700

Site Buildings & building Services 10,000,000 7,100,000

External Site Improvements 2,140,000 1,519,400

Professional Fees & Local Authority 

Charges

1,170,000 830,700

Demolition & Debris Removal Costs 470,000 333,700

13,780,000 9,783,800

TOTAL - GT7

GRAND TOTAL OF PHASE 4

TOTAL - THROUGHOUT SITE

GRAND TOTAL FOR the Buildings

TOTAL - ST4


